

ADDENDUM NO. 3
Issued February 3, 2025

REQUEST FOR PROPOSALS
Engineering Design Services, Environmental Studies and Construction Support

San Joaquin Valley I-5 Electric Freight Corridor (Valley EFC) Project Near Gustine, CA
RFP Number VEFC-GUS

Federal Award No. 693JJ32440836 under Infrastructure Investment and Jobs Act (IIJA)
(Pub. L. 117-58, § 11401 November 15, 2021) codified at 23 U.S.C. 151 CTIPS ID: 204-0000-1025

The following changes, additions, and/or deletions are hereby made a part of the VEFC-GUS Request for Proposals (RFP). Consultants shall account for all provisions pursuant to this Addendum 2 and acknowledge receipt within their proposal.

This Addendum No. 3 extends the question and answer period.

Section 1.2 Tentative Schedule is revised as follows:

Activity	Dates
Issue / Advertise RFP	January 8, 2025
Written Questions from Consultants Due	January 22, 2025 February 2, 2025 <u>February 21, 2025</u>
Responses from WattEV/SJVAPCD Due	January 30, 2025 February 6, 2025 <u>March 6, 2025</u>
Final Addenda published, if required	February 4, 2025 <u>March 7, 2025</u>
Proposals Due	February 10, 2025 , 4 PM PST <u>March 19, 2025</u>
Proposal Evaluation Completed Estimated	February 18, 2025 <u>April 7, 2025</u>
Consultant Preliminary Contract Negotiations	February 28, 2025 <u>April 21, 2025</u>
Pre-Award Audit by FHWA	March 14, 2025 <u>April 28 – May 20, 2025</u>
FHWA Approval for Contract Award	March 14, 2025 <u>May 22, 2025</u>
Final Contract Documents/Notice to Proceed	March 24, 2025 <u>May 22, 2025</u>

Parties interested in obtaining a full copy of this solicitation may do so by downloading the RFP and attachments from <https://www.wattev.com/rfp/rfp-gustine>.